

AMENDMENT NO.4

**CONSTRUCTION OF DWELLING UNITS AT ARMY/AIR FORCE/
NAVY STATIONS FOR MAP PHASE-II, NOTICE NO: DG MAP/
PHASE-II/NOTICE NO-1/ 2009-2010**

1. Reference Pre- Qualification notice No.1/2009-2010 issued vide letter No. 81948/MAP/Ph-II/ Notice No/1/04/E8 dt 18 May 2009.and letter No. 81948/MAP/Ph-II/Notice No-1/228/E8.
2. Amendment No.2 and Amendment No.3 issued vide letter No. 81948/MAP/Ph-II/Notice No-1/ 227/E8 and letter No. 81948/MAP/Ph-II/Notice No-1/228/E8 are hereby cancelled. Following amendment in PQ notice issued earlier on 18 May 2009 may please be carried out :-

Srl No.	Name of Work	Revised Estimated cost of work based on approved DPR (in crore)
1.	Construction of Residential Accommodation at Delhi AF, Gurgaon AF, Hindon AF, (Pkg-5)	368.30
2.	Construction of Residential Accommodation at Meerut. (Pkg-11 (West))	323.00
3.	Construction of Residential Accommodation at Meerut. (Pkg-11 (East))	110.00
4.	Construction of Residential Accommodation at Binnaguri, Cooch Behar (Pkg -18)	182.87
5.	Construction of Residential Accommodation at Goa (Vasco) (Pkg 35)	140.18
6.	Construction of Residential Accommodation at Bhemunipatnam (Navy), Vizag, (Pkg – 36)	362.23
7.	Construction of Residential Accommodation at Kamptee, Pulgaon, Nagpur A, (Pkg -37)	113.75

3. All other entries will remain unchanged.

(Bhavesh Gupta)
Dir (Contracts)
For DG MAP