

CA No : DGMAP/PHASE-II/PKG-21/I/02 OF 2010-2011

Serial Page No

In lieu of telegram form

From ; INDARMY (E-IN-C'S/DGMAP)

STATE : MILY

To : _____

DEBIT : ARMY

CA NO DGMAP/PHASE-II/PKG-21/I/02 OF 2010-2011 : CONSTRUCTION OF DWELLING UNITS INCLUDING ALLIED SERVICES FOR OFFRS AND JCOs/OR AT HYDERABAD (AF) COMMA DUNDIGAL COMMA SECUNDERABAD COMMA BEGUMPET(AF) COMMA BIDAR AND HAKIMPET (AF) AAA REFERENCE THIS OFFICE LETTER NO 81971/MAP/PH-II/PKG-21/I/29/E8 DATED 10 MAY 2010 AAA DATE OF RECEIPT OF TENDER POSTPONED AAA AMENDMENTS BEING ISSUED AAA THIS TELEGRAM SHALL BE PART OF TENDER DOCUMENTS

ASST DIR(CONTRACTS) HQ DGMAP

(NOT TO BE TELEGRAPHED)

81969/MAP/PH-II/PKG-21/I/

/E8

(KD Mandal)
Asst Dir (Contracts)
for DG MAP

Jun 2010

Dte Gen Md Accn Project
E-in-C's
Integrated HQ of MoD (Army)
Kashmir House Rajajai Marg
New Delhi